
Base Cost - Negotiation (Rs '000) Totals Including Contingencies (Rs '000)
ITEM Unit 2005 2006 2007 2008 2009 2010 Total 2005 2006 2007 2008 2009 2010 Total 2005 2006 2007 2008 2009 2010 Total

 I. Investment Costs
A. COMPONENT I: Institutional Strengthening
1. I.B. Awareness, Dissemination and Knowledge Sharing

a. Strategy and capacity building
HIN analysis & Benefits identification,
  monitoring and assessment /a ls 0.5 1 1 1 1 0.5 5 256 512 512 512 512 256 2,559 267 559 586 613 642 336 3,003

b. Awareness raising and data dissemination
Creation of resource material for different media /b ls/year - 1 1 1 1 1 5 - 368 368 368 368 368 1,842 - 403 422 441 462 484 2,212
Publication - Regular and Specific ls/year - 1 1 1 1 1 5 - 204 204 204 204 204 1,019 - 239 250 262 274 287 1,312
Website development and maintenance ls/year - 1 1 1 1 1 5 - 205 205 205 205 205 1,024 - 224 234 245 257 269 1,229
Workshops, seminars, exibition, bradcasting /c ls/year 0.2 1 1 1.2 1.3 1.3 6 205 1,023 1,023 1,227 1,330 1,330 6,137 220 1,150 1,203 1,512 1,715 1,796 7,596
Training equipment /d ls/year - 1 - - - - 1 - 713 - - - - 713 - 832 - - - - 832

Subtotal Awareness raising and data dissemination 13,294 487 3,407 2,695 3,074 3,350 3,172 16,184
c. Knowledge/experience sharing and inter-agency collaboration

Workshops and study tours (local/national) /e ls/year 1 1 1 1 1 1 6 511 511 511 511 511 511 3,068 549 575 602 630 660 691 3,706
International training and study tours ls/year - 1 1 2 1 1 6 - 505 505 1,009 505 505 3,027 - 555 579 1,216 637 666 3,653

Subtotal Knowledge/experience sharing and inter-agency collaboration 6,095 549 1,129 1,181 1,846 1,297 1,357 7,359
Subtotal I.B. Awareness, Dissemination and Knowledge Sharing
2. I.C. Implementation support

a. Management and monitoring support for IAs and PCS
Short-term consultancy pers/month - 0.5 1 0.5 0.5 0.5 3 - 92 184 92 92 92 553 - 101 211 110 116 121 658
Training & workshops for organizational development /f ls/year 0.25 1 1.25 1.5 1 1 6 60 239 299 359 239 239 1,436 64 269 352 442 309 323 1,759

ANNEXURE - I
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Subtotal Management and monitoring support for IAs and PCS 1,989 64 370 563 553 424 444 2,417
b. Technical consultancy (short term) pers/month - 0.5 0.5 1 0.5 0.5 3 - 91 91 182 91 91 547 - 98 102 214 112 118 644
c. Logistical support

Sectional offices no - 10 10 - - - 20 - 3,582 3,582 - - - 7,165 - 4,223 4,421 - - - 8,644
Car no 3 - - - - - 3 1,228 - - - - - 1,228 1,383 - - - - - 1,383
Gypsy no 7 8 - - - - 15 2,866 3,275 - - - - 6,141 3,226 3,861 - - - - 7,087
Wagon and van no - 4 - - - - 4 - 2,866 - - - - 2,866 - 3,378 - - - - 3,378
Trucks/Tractor no - 4 - - - - 4 - 3,275 - - - - 3,275 - 3,861 - - - - 3,861
Computer package no - 2 - - - - 2 - 1,014 - - - - 1,014 - 1,177 - - - - 1,177
Training equipment no 1 - - - - - 1 713 - - - - - 713 799 - - - - - 799

Subtotal Logistical support 22,948 5,408 16,597 4,523 214 112 118 26,972
Subtotal I.C. Implementation support 44,326 6,508 21,503 8,962 5,686 5,184 5,091 52,932
Subtotal COMPONENT I: Institutional Strengthening
B. COMPONENT III: Horizontal Expansion
1. III.A. Upgrading of data collection network

a. River gauging sites
Upgradation of existing RG station (SG) no - 25 33 - - - 58 - 25,585 3,378 - - - 5,936 - 3,016 4,168 - - - 7,185
New RG stations (shaft encoder or equivalent) no - 15 15 - - - 30 - 3,071 3,071 - - - 6,141 - 3,619 3,790 - - - 7,409
New RG stations (cable/bubbler or equivalent) no - 1 2 - - - 3 - 205 409 - - - 614 - 241 505 - - - 747
Civil works for boat sites no - 20 - - - - 20 - 6,755 - - - - 6,755 - 7,963 - - - - 7,963
Site stores no - 20 20 - - - 40 - 3,071 3,071 - - - 6,141 - 3,619 3,790 - - - 7,409
AWLR (shaft encoder with data retriever or eqvt) no 30 - - - - - 30 4,285 - - - - - 4,285 4,813 - - - - - 4,813
AWLR (bubbler sensor with logger) no 3 - - - - - 3 490 - - - - - 490 550 - - - - - 550
Current meter (propeller) no 30 - - - - - 30 2,143 - - - - - 2,143 2,407 - - - - - 2,407
Current meter (standard) no 20 - - - - - 20 510 - - - - - 510 573 - - - - - 573
Current meter (pigmy) no 15 - - - - - 15 77 - - - - - 77 86 - - - - - 86
Frame winch no - 38 - - - - 38 - 1,551 - - - - 1,551 - 1,819 - - - - 1,819
Boat complete with cableway no - 20 - - - - 20 - 6,428 - - - - 6,428 - 7,539 - - - - 7,539
Echo sounder no 12 - - - - - 12 367 - - - - - 367 413 - - - - - 413

Subtotal River gauging sites 41,438 8,841 27,816 12,253 - - - 48,910
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b. GW Observation wells
Medium (cw) no 100 200 200 200 - - 700 6,141 12,282 12,282 12,282 - - 42,987 6,914 14,477 15,158 15,870 - - 52,420
Deep (cw) no 5 15 15 15 - - 50 537 1,612 1,612 1,612 - - 5,373 605 1,900 1,989 2,083 - - 6,578
Protective cover for DWLRs (cw) no - 10 20 20 - - 50 - 82 164 164 - - 409 - 97 202 212 - - 510
Digital water level recorders no - 20 40 40 - - 100 - 1,011 2,021 2,021 - - 5,053 - 1,167 2,438 2,558 - - 6,163
GW monitoring kits no - 15 - - - - 15 - 1,137 - - - - 1,137 - 1,313 - - - - 1,313
Submersible pump no 2 - - - - - 2 404 - - - - - 404 451 - - - - - 451

Subtotal GW Observation wells 55,364 7,970 18,954 19,788 20,723 - - 67,435
c. Hydrometeorological sites

Standard RG (cw) no - 50 40 - - - 90 - 563 450 - - - 1,013 - 664 556 - - - 1,219
Automatic RG (cw) no - 10 - - - - 10 - 113 - - - - 113 - 133 - - - - 133
SRG equipment no 100 - - - - - 100 255 - - - - - 255 286 - - - - - 286
ARG all types equipment no 10 - - - - - 10 102 - - - - - 102 115 - - - - - 115

Subtotal Hydrometeorological sites 1,483 401 796 556 - - - 1,753
d. Water quality laboratories

CW Level 2 lab no - 2 - - - - 2 - 3,275 - - - - 3,275 - 3,861 - - - - 3,861
CW Level 2+ lab no - - - - - - - - - - - - - - - - - - - - -
CW Level 3 lab no - 1 - - - - 1 - 4,094 - - - - 4,094 - 4,826 - - - - 4,826
Sediment equipment no 2 - - - - - 2 152 - - - - - 152 170 - - - - - 170
Water/sediment sampling package (local) no 6 - - - - - 6 122 - - - - - 122 136 - - - - - 136
Water quality kits no - 8 10 - - - 18 - 406 507 - - - 912 - 471 615 - - - 1,086
Level 2 lab equipment set - 2 - - - - 2 - 3,650 - - - - 3,650 - 4,237 - - - - 4,237
Level 2+ lab equipment set - - - - - - - - - - - - - - - - - - - - -
Level 3 lab equipment set - 1 - - - - 1 - 7,502 - - - - 7,502 - 8,709 - - - - 8,709
Mobile Lab no - - - - - - - - - - - - - - - - - - - - -

Subtotal Water quality laboratories 19,708 306 22,103 615 - - - 23,024
Subtotal III.A. Upgrading of data collection network
2. III.B. Upgrading of data processing and management system

a Data centre b ildings
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a. Data centre buildings
Sub-divisional Office Data centre no - 5 5 - - - 10 - 5,118 5,118 - - - 10,235 - 6,032 6,316 - - - 12,348
Divisional Office Data centre no - 3 4 - - - 7 - 7,676 10,235 - - - 17,911 - 9,048 12,632 - - - 21,680
State Data centre/Directorate no - 0.5 0.5 - - - 1 - 10,235 10,235 - - - 20,470 - 12,065 12,632 - - - 24,696

Subtotal Data centre buildings 48,616 - 27,145 31,580 - - - 58,725
b. Data management computer package SW+GW /g

Sub-divisional package set - 5 5 - - - 10 - 2,535 2,535 - - - 5,069 - 2,942 3,075 - - - 6,017
Divisional package set - 2 2 - - - 4 - 4,643 4,643 - - - 9,286 - 5,390 5,634 - - - 11,024
State data processing package set - 1 - - - - 1 - 2,332 - - - - 2,332 - 2,707 - - - - 2,707
State data storage package set - 1 - - - - 1 - 3,498 - - - - 3,498 - 4,060 - - - - 4,060
GIS software set - - 0.7 0.1 0.1 0.1 1 - - 1,065 152 152 152 1,521 - - 1,292 193 203 212 1,900
GIS data set set - - - 0.5 0.5 - 1 - - - 5,862 5,862 - 11,724 - - - 7,526 7,882 - 15,408

Subtotal Data management computer package SW+GW 33,430 - 15,099 10,001 7,720 8,084 212 41,117
c. Communication facilities

Communication facilities ls 0.1 0.4 0.3 0.2 - - 1 611 2,443 1,832 1,221 - - 6,107 685 2,854 2,239 1,564 - - 7,342
NICNET linkage within zone ls - 1 2 2 - - 5 - 254 509 509 - - 1,272 - 297 622 652 - - 1,571

Subtotal Communication facilities 611 2,697 2,341 1,730 - - 7,379 685 3,151 2,861 2,216 - - 8,913
Subtotal III.B. Upgrading of data processing and management system
3. III.C. Purpose-driven studies

Consultancy support ls - - 0.25 0.375 0.25 0.125 1 - - 1,139 1,708 1,139 569 4,555 - - 1,277 2,010 1,404 735 5,426
Procurement of software and data acquisition ls - - 0.25 0.375 0.25 0.125 1 - - 760 1,141 760 380 3,042 - - 923 1,451 1,013 530 3,917
Civil works ls - - 0.125 0.25 0.5 0.125 1 - - 576 1,151 2,303 576 4,606 - - 711 1,488 3,116 816 6,129
Equipment ls - - 0.125 0.25 0.5 0.125 1 - - 650 1,301 2,602 650 5,203 - - 798 1,672 3,503 917 6,890
Training workshop and courses ls - - 0.25 0.375 0.25 0.125 1 - - 767 1,151 767 384 3,068 - - 903 1,418 990 518 3,828

Subtotal III.C. Purpose-driven studies 20,474 - - 4,611 8,039 10,025 3,515 26,190

Page 2 Final cost Table 40.95



4. III.D. Training
Field observers Trainee 33 33 34 - - - 100 101 101 104 - - - 307 109 114 123 - - - 345
Training of trainers Trainee 6 7 7 - - - 20 74 86 86 - - - 245 79 97 101 - - - 277
Data entry staff Trainee 33 33 34 - - - 100 405 405 417 - - - 1,227 435 455 491 - - - 1,381
Supervisors Trainee - - - 6 7 7 20 - - - 92 107 107 307 - - - 113 139 145 397
Data base managers Trainee - - - 3 3 4 10 - - - 77 77 102 256 - - - 95 99 138 332
GIS software application Trainee 1 1 1 1 1 1 6 307 307 307 307 307 307 1,841 330 345 361 378 396 414 2,224

Subtotal III.D. Training 4,183 952 1,010 1,076 586 633 698 4,956
Subtotal COMPONENT III: Horizontal Expansion 232,075 19,155 116,076 83,340 39,283 18,743 4,425 281,021

A. COMPONENT I : Institutional Strengthening
1. I.B. Awareness, Dissemination and Knowledge Sharing

a. Awareness raising and data dissemination
Incremental staff costs pers/year 3 3 3 3 3 3 18 737 737 737 737 737 737 4,422 792 829 868 909 952 996 5,346

2. I.C. Implementation support
a. Incremental recurrent costs for project management

Incremental office O&M costs ls/year 1 1 1 1 1 1 6 491 491 491 491 491 491 2,943 527 551 576 603 632 662 3,550
Incremental building maintenance costs /h ls/year - - 72 143 143 143 501 - - 84 176 184 193 637
Incremental vehicles O&M /i ls/year 818 2,698 2,698 2,698 2,698 2,698 14,306 878 3,028 3,169 3,319 3,475 3,639 17,508

Subtotal Incremental recurrent costs for project management 22,172 2,196 4,408 4,698 5,007 5,243 5,489 27,041
Subtotal COMPONENT I : Institutional Strengthening
B. COMPONENT III: Horizontal Expansion
1. III.A. Upgrading of data collection network

a. Incremental recurrent costs for network O&M
Staff costs for network O&M pers/year 1 1 1 1 1 1 6 4,503 4,503 4,503 4,503 4,503 4,503 27,020 4,840 5,067 5,305 5,555 5,816 6,089 32,672
Incremental O&M of river gauging sites /j ls/year - 552 2,192 2,857 2,857 2,857 11,315 - 619 2,575 3,515 3,681 3,854 14,244
Incremental O&M costs of GW observation sites /k ls/year - 496 1,445 2,428 3,160 3,160 10,688 - 556 1,697 2,987 4,070 4,261 13,573
Incremental O&M costs of h drometeorological sites /l l / 14 41 59 59 59 233 16 48 73 76 80 293
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Incremental O&M costs of hydrometeorological sites /l ls/year - 14 41 59 59 59 233 - 16 48 73 76 80 293
Water quality labs incremental O&M costs ls - 920 920 920 920 920 4,599 - 1,032 1,080 1,131 1,185 1,240 5,669

Subtotal Incremental recurrent costs for network O&M 53,855 4,840 7,291 10,706 13,261 14,828 15,524 66,451
2. III.B. Upgrading of data processing and management system

a. Incremental O&M costs for data processing&management
Incremental staff for data processing and management pers/year 1 1 1 1 1 1 6 5,208 5,208 5,208 5,208 5,208 5,208 31,245 5,596 5,859 6,135 6,423 6,725 7,041 37,780
Incremental O&M costs of buildings /m ls - - 460 971 971 971 3,372 - - 540 1,194 1,251 1,309 4,294
Incremental O&M costs of IT /n ls - - 723 2,035 2,035 2,035 6,827 - - 850 2,503 2,621 2,744 8,718
Incremental O&M costs of communication ls/year 2 2 2 2 2 2 12 409 409 409 409 409 409 2,453 439 459 480 503 527 551 2,958
Incremental consumable and office expenses ls/year 1 1 1 1 1 1 6 511 511 511 511 511 511 3,066 548 573 600 629 658 689 3,698

Subtotal Incremental O&M costs for data processing&management 46,963 6,584 6,892 8,605 11,252 11,782 12,335 57,449
3. III.C. Purpose-driven studies

Incremental O&M costs ls - - 0.125 0.25 0.375 0.25 1 - - 383 766 1,150 766 3,066 - - 450 943 1,481 1,034 3,908
Incremental staff costs ls - - 0.125 0.25 0.375 0.25 1 - - 883 1,766 2,648 1,766 7,062 - - 1,040 2,178 3,420 2,387 9,025

Subtotal III.C. Purpose-driven studies 10,128 - - 1,490 3,121 4,901 3,421 12,933
Subtotal COMPONENT III: Horizontal Expansion 133,118 13,619 18,590 25,500 32,642 36,754 36,770 163,874

Grand Total for HP-II 409,518 39,283 156,169 117,801 77,611 60,680 46,285 497,828
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